

Republic of the Philippines

OFFICE OF THE PRESIDENT

NATIONAL COMMISSION ON MUSLIM FILIPINOS

BIDS AND AWARDS COMMITTEE

TO ALL PROSPECTIVE BIDDERS

PROJECT: SUPPLY AND DELIVERY OF MENINGOCOCCAL VACCINES FOR 2023

NCMF HAJJ OPERATION

Subject: BID BULLETIN NO. 2023-02

Date : April 3, 2023

Please be informed on the clarifications on the following items during the Pre-bid Conference, viz:

Bid Docs	Clarification		
Page 33. Statement of Single Largest Completed Contract (which is Similar in Nature)	 Procurement Reference No. of the completed SLCC Under Reminder: From December 2021 to the date of Opening of the Bids, April 13, 2023 Similar contract shall refer to Meningococcal Vaccines Attachment for SLCC: Notice of Award Contract Notice to Proceed Certificate of Project Completion 		
Page 25. Specification • Item I	Item I		
-Meningococcal Conjugate Vaccine - Quantity (6,000 vials)	-Meningococcal Conjugate Vaccine		

- Groups A, C, W-135,Y - 0.5ml/2ml solution for single dose injection vial - Constituted	- Quantity (6,000 vials) - Groups A, C, W-135,Y - 0.5ml/2ml solution for single dose injection vial - with Syringe 1ml 26g ½ or PFS - Constituted	
	Additional Item/s: Item III - Must have representative from the winning bidder during delivery and inspection in all vaccination site addresses Item IV -Storage for Lanao Del Sur Zamboanga City Item V - Halal or must not contain porcine I. Submit certification as proof for HALAL or must not contain porcine	
Page 32. List of all ongoing Government & Private Contracts including Contracts awarded but not yet started	 Instructions: State all ongoing contracts including those awarded but not yet started (government and private contracts which may be similar or not similar to the project being bidded). Attachment for ongoing contracts: Notice of Award Contract Notice to Proceed 	
NCMF Additional Requirement	Letter of Intent to join the Public Bidding	

VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

CLUSTER AREA	BOQ STATION/ ADDRESS	Tentative Date of Vaccination	Tentative Allocation (Based on the actual registered Pilgrims)	Final Allocation (Based on the actual paid Pilgrims)
LANAO SUR	- Iligan City			
LANAO NORTE		May 2-3, 2023	2,018	
CAGAYAN DE ORO	Dr. Logencito Oran BOQ Station-Cagayan de Oro Room 217 Waterside Living Complexes, J Palanca St., Lico-an Cagayan De Oro 0917-3307689	May 4, 2023	157	
СОТАВАТО	XII-CHD Central Mindanao ARMM Cotabato City	May 8-9, 2023	1,043	
DAVAO	Dr. Shane Ludivico Magsaysay cor. Chavez Sts., Davao City 0915-3508179	May 10, 2023	132	
GENERAL SANTOS	Dr. All S. Agama Calumpang Highway, Calumpang, General Santos City 0926-1610893	May 11. 2023	68	
ZAMBOANGA	Dr. Omar Aranan 2/F Radja Bldg., Gov. Camins Ave., Zamboanga City 0917-7114737	May 2-26, 2023	1,990	
BASILAN				
SULU				
TAWI-TAWI				

PALAWAN	Dr. Carlos Reyes Reyes Clinic. Malvar St., Puerto Princesa, Palawan 0917-5531925	May 15-16, 2023	172	
NCR	BOQ, Port Area, Mla Ms. Malou Villavicencio 09183205730	May 18-19, 22-26 2023	420	

The above-mentioned clarification shall be complied by any winning bidder and be form part of the bidding documents.

For information and guidance.

TAHIR S. LIDASAN, JR., CESO II

BAC Chairman