



Republic of the Philippines  
OFFICE OF THE PRESIDENT  
**NATIONAL COMMISSION ON MUSLIM FILIPINOS**

**BIDS AND AWARDS COMMITTEE**

TO ALL PROSPECTIVE BIDDERS

PROJECT : SUPPLY AND DELIVERY OF INFLUENZA VACCINES FOR 2023  
NCMF HAJJ OPERATION

Subject : BID BULLETIN NO. 2023-03

Date : April 3, 2023

Please be informed on the clarifications on the following items during the Pre-bid Conference, viz:

Bid Docs	Clarification
Page 33. Statement of Single Largest Completed Contract (which is Similar in Nature)	<ol style="list-style-type: none"><li>1. Procurement Reference No. of the completed SLCC</li><li>2. Under Reminder:<ol style="list-style-type: none"><li><b>b. From December 2021 to the date of Opening of the Bids, April 13, 2023</b></li><li>c. Similar contract shall refer to <b>Influenza Vaccines</b></li></ol></li><li>• <b>Attachment for SLCC:</b><ol style="list-style-type: none"><li>a. Notice of Award</li><li>b. Contract</li><li>c. Notice to Proceed</li><li>d. Certificate of Project Completion</li></ol></li></ol>
Page 25. Specification	<p>Additional Item/s to be included:</p> <ul style="list-style-type: none"><li>• <b>Item III</b><ul style="list-style-type: none"><li>- Must have representative from the winning bidder during delivery and inspection in all vaccination site addresses</li></ul></li></ul>

	<ul style="list-style-type: none"> <li>• <b>Item IV</b> -Storage for Lanao Del Sur and Zamboanga City</li> <li>• <b>Item V</b> - Halal or must not contain porcine <ul style="list-style-type: none"> <li>I. Submit certification as proof for HALAL or must not contain porcine</li> </ul> </li> </ul>
Page 32. List of all ongoing Government & Private Contracts including Contracts awarded but not yet started	<ul style="list-style-type: none"> <li>• Instructions: <ul style="list-style-type: none"> <li>i. State all ongoing contracts including those awarded but not yet started (government and private contracts which may be similar or not similar to the project being bidded).</li> </ul> </li> <li>• <b>Attachment for ongoing contracts:</b> <ul style="list-style-type: none"> <li>a. Notice of Award</li> <li>b. Contract</li> <li>c. Notice to Proceed</li> </ul> </li> </ul>
<b>NCMF Additional Requirement</b>	<ul style="list-style-type: none"> <li>• Letter of Intent to join the Public Bidding</li> </ul>

## VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.


CLUSTER AREA	BOQ STATION/ ADDRESS	Tentative Date of Vaccination	Tentative Allocation (Based on the actual registered Pilgrims )	Final Allocation (Based on the actual paid Pilgrims )
LANAO SUR	Iligan City	May 2-3, 2023	2,018	
LANAO NORTE				
CAGAYAN DE ORO	Dr. Logencito Oran BOQ Station-Cagayan de Oro Room 217 Waterside Living Complexes, J Palanca St., Lico-an Cagayan De Oro 0917-3307689	May 4, 2023	157	



COTABATO	XII-CHD Central Mindanao ARMM Cotabato City	May 8-9, 2023	1,043	
DAVAO	Dr. Shane Ludivico Magsaysay cor. Chavez Sts., Davao City 0915-3508179	May 10, 2023	132	
GENERAL SANTOS	Dr. Ali S. Agama Calumpang Highway, Calumpang, General Santos City 0926-1610893	May 11, 2023	68	
ZAMBOANGA	Dr. Omar Aranan 2/F Radja Bldg., Gov. Camins Ave., Zamboanga City 0917-7114737	May 2-26, 2023	1,990	
BASILAN				
SULU				
TAWI-TAWI				
PALAWAN	Dr. Carlos Reyes Reyes Clinic. Malvar St., Puerto Princesa, Palawan 0917-5531925	May 15-16, 2023	172	
NCR	BOQ, Port Area, Mla Ms. Malou Villavicencio 09183205730	May 18-19, 22-26 2023	420	

The above-mentioned clarification shall be complied by any winning bidder and be form part of the bidding documents.

For information and guidance.

  
**TAHIR S. LIDASAN, JR., CESO II**  
 BAC Chairman